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STATEMENT OF WORK 
BACKGROUND: 

In 1978, the U.S. Department ofEnergy (DOE) conducted an aerial radiological survey of the 
Niagara Falls region and found more than 15 properties, including the Site, having elevated levels 
of radiation above background levels. It is believed that, in the early 1960s, slag from the Union 
Carbide facility located on 47th Street in Niagara Falls was used as fill on the properties prior to 
pavmg. 

The Niagara Falls Boulevard Site is located at 9524 & 9540 Niagara Falls Boulevard Niagara 
Falls, Niagara County, New York 14304-4909. This is a mixed commercial and residential area 
ofNiagara Falls, New York. The site consists of two parcels, namely 9524 Niagara Falls 
Boulevard and 9540 Niagara Falls Boulevard with two buildings located on property. This site 
encompasses approximately 2.53 acres. Currently, the 9524 Niagara Falls Boulevard property 
contains a bowling alley called Rapids Bowling Center (RBC), with an asphalt parking lot that 
extends to the front of the property, east of the property, and north of the property; the 9540 
Niagara Falls Boulevard property contains a building supply business called the Greater Niagara 
Building Center (GNBC) that shares its parking lot with the bowling alley to the west of the 
GNBC building. The parking lot also extends to the north of the GNBC building. To the east of 
the GNBC building, there is a worn down concrete padded area that is crumbling with patches of 
overgrown grass. Both properties are bordered to the north by a wooded area; to the east by a 
church; to the south by Niagara Falls Boulevard, beyond which is a residential area; and to the 
west by a hotel and residential area 

Analytical results obtained from New York State, USEPA Pre-Remedial Program and USEPA 
Removal Program assessments indicate that material comprising the earthen layer of the majority 
of this site property is contaminated with radionuclides significantly higher than at background 
conditions (i.e., greater than 2x background concentrations). 

The purpose of this Task Order is to eliminate the threat of: 
• Direct contact with the radioactive material. 
• Off-Site migration of radioactive material via clothing, footwear and vehicle traffic. 
• Exposure to elevated gamma radiation located throughout the site. 



TASKS TO BE PERFORMED: 

The contractor shall furnish all necessary personnel, equipment and materials to perform the 
following: 

1. ERRS Project Manager (PM) and/or ERRS Response Manager (RM) to 
immediately contact the OSC to discuss the SOW, logistics, timelines, and 
establish an initial work assignment (i.e. daily/weekly work order) including 
tasking and hours for ERRS personnel. The OSC designated for this Task Order is 
Eric Daly. Mr. Daly can be reached at 908-420-707. 

2. Provide a Site Specific HASP for site after the site walk to cover work specified in 
this task order. Identify any site specific health and safety protections and/or 
training required for workers to execute this statement of work. 

3. Provide a Utility mark out for designated areas inside buildings and on all identified 
parcels as shown in the Site figures. 

4. Arrange and provide for the clearing and removal of above ground vegetation to 
allow access for assessment activities and staging areas. 

5. Construct room in designated area of GNBC for temporary st orage of business 
supplies during removal activities. 

6. Demolition and rebuild ofGNBC office area non -load bearing walls. 
7. Removal of concrete foundation from GNBC office area and two warehouse areas. 
8. Excavation of contaminated material from GNBC office area and two warehouse 

areas. 
9. Obtain clean fill to replace all removed contaminated material. 
10. Concrete flooring pour in GNBC office area and two warehouse areas. 
11. Provide assistance to EPA as directed by the OSC, to assist in sample collection. 
12. Removal of asphalt from parking lot. 
13. Excavation of contaminated material from the parking lot. 
14. Repaving of the parking lot. 
15. Coordinate with OSC to develop a plan for the transportation and disposal of 

contaminated material. 
16. Coordinate with OSC to develop a plan for the disposal of non-hazardous debris. 
17. Containerize spent PPE and materials utilized in site assessment work and securely 

store these materials onsite. 
18. Conduct all operations in accordance with applicable Federal and State safety 

standards. 
Additional technical direction will be provided by the OSC through daily work 
orders. 

EPA considers some of the planned activities in this SOW to be subject to Construction 
Wage Rate Requirements (formerly known as the Davis Bacon Act) wages. 


